STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS:
PROPCSALS | SSUED 18
NUMBER OF BI DDERS 6
PROGRAM ELEMENTS
Bl D RANK

09/ 06/ 01
11- 069104
11-SD-5-R19. 4/ R20. 1

Bl D

I'N SAN DI EGO COUNTY I N SAN DI EGO

SUMMARY

AT VAR QUS LOCATI ONS

REPLACE PLANTI NG AND | RRI GATI ON

DEPARTMENT OF TRANSPORTATI ON

Bl D245

PAGE 1

09/ 10/ 01
CONTRACT CCDE 'B '
95 CONTRACT | TEMS

FEDERAL Al D ACNH- X073-(058) E

TOTAL NUMBER OF WORKI NG DAYS

120

PERCENT UNDER EST 2.31

FAX

FAX

FAX

FAX

714 939- 6600
00492862
714 935-1199

714 523-9200
00448636
714 523-9201

626 960- 3694
00428093
626 338-9089

619 223-0418
00724538
619 223-2882

DI SADVANTAGED BUSI NESS ENTERPRI SE - 12. 0%
FUND TOTAL HA25 2, 836, 000
ENG NEERS EST 2,762, 955.00 AMOUNT UNDER 63, 945. 93
RAS
Bl D TOTAL BI DDER | D Bl DDER | NFORMATI ON  ( NAME/ ADDRESS/ LOCATI ON)
2,699, 009. 07 5 MARI NA LANDSCAPE | NC
1100 E KATELLA AVE
ANAHEI M CA 92805
2,699, 554.10 4 BELAI RE WEST LANDSCAPE | NC
P O BOX 6270
BUENA PARK CA 90622
2,733,569. 90 3 TERRA CAL CONSTRUCTI ON | NC
14530 JOANBRI DGE STREET
BALDW N PARK CA 91706
2,826,392.70 1 SHI VA CONSTRUCTI ON | NC
1360 ROSECRANS ST STE E
SAN DI EGO CA 92106
3,174,126.00 2 REYCO SM TH AND REYNOLDS

ERCSI ON CONTROL | NC
206 NORTH SM TH AVENUE
CORONA CA 91720

FAX

909 737-6778
00773137
909 737-4904



11-069104

11-SD-5-R19

09/ 06/ 01

6

3,442,278.75

6

DI VERSI FI ED LANDSCAPE CO

33801 WASHI NGTON ST
W NCHESTER CA 92596

Bl D245
PAGE 2
09/ 10/ 01
909 926- 7444
00576183
FAX 909 926-7440



11-069104
11-SD-5-R19
09/ 06/ 01

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 3
09/ 10/ 01
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

ATLAS ENVI RONMENTAL SERVI CE
SPRI NG VALLEY CA
ATLAS FENCE

SAN DI EGO CA
HARPER AND HARPER
SANTA ANA CA
PERRY ELECTRI C
SANTEE CA

SULLI VAN CONCRETE
COSTA MESA CA
VALLEY CONCRETE
SYLMAR CA

PLANT AND TREE REMOVAL

FENCI NG

ASPHALT CONCRETE PAVI NG AND MAI NTENANCE VHEI CLE PULLOUT
ELECTRI CAL

M NOR CONCRETE

SLOPE PAVI NG



11-069104
11-SD-5-R19
09/ 06/ 01

R 1 D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 4
09/ 10/ 01

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

ATLAS FENCE

SAN DI EGO CA

HI GH LI GHT ELECTRI C
Rl VERSI DE CA

SULLI VAN CONCRETE
COSTA MESA CA

TRU GREEN LANDCARE
MONROVI A CA

R 1 D NAME AND ADDRESS

| TEM5S 13 AND 87 THRU 89

| TEMS 93 AND 94

| TEM 86

| TEM5S 14 THRU 17 (PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

ATLAS FENCE

SAN DI EGO CA

H GH LI GHT ELECTRIC
Rl VERSI DE CA

R I D NAME AND ADDRESS

CHAI'N LI NK FENCE
ELECTRI CAL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

AREA VEST FENCE COVPANY
13465 CAM NO CANADA STREET
EL CAJON CA

JESVAR CONSTRUCTI ON | NC
2528 NORTH OAKMONT

SANTA ANA CA 92706

NUED ON NEXT PAGE

FENCE

DI RECTI ONAL BORI NG



11-069104
11-SD-5-R19
09/ 06/ 01

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 5
09/ 10/ 01
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

PARRI S TRAFFI C COVPANY
24420 CHAPS Cl RCLE
MJRRI ETA CA 92562

Bl DDER | D NAME AND ADDRESS

CONSTRUCTI ON AREA SI GNS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

ATLAS FENCE

SAN DI EGO CA

HI GH LI GAT ELECTRIC

Rl VERS| DE CA

PRESTI GE CONCRETE

POMY CA

STATEW DE SAFETY AND SI GNS
Pl SMO BEACH CA

Bl DDER | D NAME AND ADDRESS

I TEM5 13 AND 67 THRU 69
ELECTRI CAL

| TEM 86

| TEM 8

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

ATLAS ENVI RONVENTAL
SPRI NG VALLEY CA
ATLAS FENCE COVPANY
SAN DI EGO CA

HI GH LI GAT ELECTRIC
Rl VERS| DE CA

CONTI NUED ON NEXT PAGE

I TEM5 16 THRU 18 (PORTI ON)
I TEM5 13 AND 67 THRU 69

ELECTRI CAL



11-069104 Bl D245

11-SD-5-R19 PAGE 6
09/ 06/ 01 09/ 10/ 01
LI'ST OF SUBCONTRACTORS
R 1 D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
SM TH AND SONS SI GNS
FALLBROCK CA
SULLI VAN CONCRETE TEXTURES | TEM 86

COSTA MESA CA



11-069104 Bl D245

11-SD-5-R19 CONTRACT PROPOSAL OF LOW BI DDER PAGE 7
09/ 06/ 01 09/ 10/ 01
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074019 PREPARE STORM WATER PCLLUTI ON LS LUWP SUM 1, 120. 00* 1, 120. 00
PREVENTI ON PLAN
2 074020 WATER POLLUTI ON CONTROL LS LUW SUM 1, 305. 00* 1, 305. 00
3 074028 TEMPORARY FI BER ROLL M 600 7.61 4, 566. 00
4 021835 TEMPORARY GRAVEL BAG EA 1, 490 2.54 3, 784.60
5 021836 TEMPORARY CONCRETE WASHOUT EA 1 1,534.00 1,534.00
6 021837 TEMPORARY CONSTRUCTI ON ENTRANCE EA 13 1,632.00 21, 216. 00
7 021838 TEMPORARY CONCRETE WASHOUT ( DRUVS) EA 7 45. 00 315. 00
8 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUW SUM 8, 086. 00* 8, 086. 00
9 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUW SUM 22,035. 00* 22,035.00
10 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN EA 2 23, 708. 00 47,416. 00
11 021839 REMOVE EXI STI NG | RRI GATI ON SYSTEM LS LUMP SUM 10, 729. 00* 10, 729. 00
12 021840 REMOVE WATER METER EA 6 314. 00 1,884.00
13 021841 RECONSTRUCT CL-1.8 FENCE M 260 38. 64 10, 046. 40
14 160120 REMOVE TREE LS LUMP SUM 20, 742. 00* 20, 742.00
15 021842 PLANT REMOVAL (TYPE 1) LS LUWP SUM 15, 656. 00* 15, 656. 00
16 021843 PLANT REMOVAL (TYPE 2) LS LUWP SUM 63, 482. 00* 63, 482. 00
17 021844 PLANT REMOVAL (TYPE 3) LS LUW SUM 56, 493. 00* 56, 493. 00
18 190103 ROADWAY EXCAVATI ON ( TYPE YY) VB 230 21.00 4, 830. 00
(AERI ALLY DEPCSI TED LEAD)
19 190105 ROADWAY EXCAVATI ON ( TYPE Z- 2) VB 49 37.00 1, 813. 00
(AERI ALLY DEPCSI TED LEAD)
20 190110 LEAD COVPLI ANCE PLAN LS LUW SUM 2, 640. 00* 2, 640. 00
21 200002 ROADSI DE CLEARI NG LS LUW SUM 10, 000. 00* 10, 000. 00
22 200114 ROCK BLANKET %% 150 109.11 16, 366. 50
23 021845 ROCK MULCH TYPE 1 %% 5,100 20. 34 103, 734. 00
24 021846 ROCK MULCH TYPE 2 %% 14,700 20. 98 308, 406. 00
25 202003 | RON SULFATE KG 3, 200 .83 2,656. 00
26 202011 MULCH VB 850 28.01 23, 808. 50
27 021847 MJULCH ( GREEN MATERI AL) M3 430 24.49 10, 530. 70
28 202031 COWERCI AL FERTI LI ZER ( SLOW RELEASE) KG 2,500 .65 1,625.00
29 202032 COWERCI AL FERTI LI ZER ( TABLET) EA 15, 000 027 405. 00
30 021848 COWMVERCI AL FERTI LI ZER ( PACKET) EA 30, 300 .04 1, 212. 00
31 204006 PLANT ( GROUP F) EA 384, 000 427 163, 968. 00
32 204008 PLANT ( GROUP H) EA 395, 000 184 72, 680. 00
33 204011 PLANT ( GROUP K) EA 46 178.51 8, 211. 46
34 204013 PLANT (GROUP M EA 14, 900 1.35 20, 115. 00
35 204022 PLANT ( GROUP 2) EA 470 500. 04 235, 018. 80



11- 069104 Bl D245
11- SD-5- R19 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
09/ 06/ 01 09/ 10/ 01
TEM | TEM UNIT OF ESTI MATED
NO CCODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
36 204035 PLANT ( GROUP A) EA 4, 850 12. 60 61, 110. 00
37 204036 PLANT ( GROUP B) EA 3, 000 14. 19 42,570. 00
38 204038 PLANT ( GROUP U) EA 180 66. 16 11, 908. 80
39 204098 MAI NTAI N EXI STI NG PLANTS LS LUMP SUM 3, 571. 00* 3,571.00
40 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 150, 000. 00* 150, 000. 00
41 206560 CONTROL AND NEUTRAL CONDUCTORS LS LUMP SUM 65, 243. 00* 65, 243. 00
42 206611 25 MM ELECTRI C REMOTE CONTROL VALVE EA 73 131. 00 9, 563. 00
43 206613 40 MV ELECTRI C REMOTE CONTROL VALVE EA 260 152. 00 39, 520. 00
44 021849 50 MM REMOTE CONTROL VALVE ( MASTER) EA 8 579. 00 4,632.00
W TH FLOW METER
45 021850 HAND HELD REMOTE CONTROL EA 2 2,217.00 4,434.00
46 021851 6 CHANNEL | RRI GATI ON CLUSTER CONTROL EA 1 7,189. 00 7,189. 00
UNIT
47 021852 40 STATI ON SATELLI TE | RRI GATI ON EA 1 6, 489. 00 6, 489. 00
CONTROLLER W TH RM
48 021853 40 STATI ON SATELLI TE | RRI GATI ON EA 2 6, 657. 00 13, 314. 00
CONTROLLER W TH RMLP
49 021854 32 STATI ON SATELLI TE | RRI GATI ON EA 1 6, 579. 00 6, 579. 00
CONTROLLER W TH RM
50 021855 32 STATI ON SATELLI TE | RRI GATI ON EA 4 6, 524. 00 26, 096. 00
CONTROLLER W TH RMLP
51 021856 24 STATI ON SATELLI TE | RRI GATI ON EA 1 4,013.00 4,013.00
CONTROLLER W TH LP- ANT
52 021857 24 STATI ON SATELLI TE | RRI GATI ON EA 2 5, 852. 00 11, 704. 00
CONTROLLER W TH RMLP
53 021858 16 STATI ON SATELLI TE | RRI GATI ON EA 1 3,599. 00 3,599. 00
CONTROLLER W TH LPP
54 021859 16 STATI ON SATELLI TE | RRI GATI ON EA 1 5, 484. 00 5, 484. 00
CONTROLLER W TH RMO
55 021860 16 STATI ON SATELLI TE | RRI GATI ON EA 1 3, 951. 00 3, 951. 00
CONTROLLER W TH CAM
56 (F) 021861 20 MM NCZZLE LI NE ( GALVANI ZED) M 576 14. 14 8, 144. 64
57 (F) 021862 25 MM NCZZLE LI NE ( GALVANI ZED) M 704 15. 03 10, 581. 12
58 (F) 021863 32 MM NOZZLE LI NE ( GALVANI ZED) M 250 16. 34 4, 085. 00
59 (F) 208023 75 MM GALVANI ZED STEEL PI PE M 226 22.77 5, 146. 02
(SUPPLY LI NE)
60 (F) 208250 25 MM PLASTI C PI PE (PR 200) M 30, 421 2.77 84, 266. 17

(SUPPLY LI NE)



11-069104 Bl D245

11- SD-5- R19 CONTRACT PROPOSAL OF LOW BIDDER PAGE 9
09/ 06/ 01 09/ 10/ 01

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

61 (F) 208251 32 MM PLASTI C PI PE (PR 200) M 6, 555 3.69 24,187. 95
(SUPPLY LI NE)

62 (F) 208252 40 MM PLASTI C Pl PE (PR 200) M 4,276 3.92 16, 761. 92
(SUPPLY LI NE)

63 (F) 208253 50 MM PLASTI C PI PE (PR 200) M 14, 879 2.10 31, 245. 90
(SUPPLY LI NE)

64 (F) 208254 65 MM PLASTI C PI PE (PR 200) M 1,288 17. 89 23, 042.32
(SUPPLY LI NE)

65 (F) 208255 75 MM PLASTI C PI PE (PR 200) M 11, 983 8.54 102, 334. 82
(SUPPLY LI NE)

66 208304 WATER METER EA 2 16, 916. 04 33, 832. 08

67 208421 BACKFLOW PREVENTER ASSEMBLY ENCLOSURE EA 8 1,121.57 8, 972. 56

68 208435 50 MM BACKFLOW PREVENTER ASSEMBLY EA 8 1, 623. 51 12, 988. 08

69 208465 SPRI NKLER ( TYPE A-5) EA 400 22.19 8, 876. 00

70 208466 SPRI NKLER ( TYPE A-6) EA 430 31.58 13, 579. 40

71 208467 SPRI NKLER ( TYPE A-7) EA 530 22.19 11, 760. 70

72 208468 SPRI NKLER ( TYPE A-8) EA 440 31.58 13, 895. 20

73 021864 SPRI NKLER ( TYPE A-11) EA 240 22.19 5, 325. 60

74 021865 SPRI NKLER ( TYPE A-12) EA 330 31.58 10, 421. 40

75 208471 SPRI NKLER ( TYPE B- 1) EA 550 15. 61 8, 585. 50

76 208472 SPRI NKLER ( TYPE B- 2) EA 63 19. 46 1, 225. 98

77 021866 SPRI NKLER ( TYPE G- 2 MOD) EA 670 7.88 5,279. 60

78 208491 50 MM GATE VALVE EA 83 110. 02 9,131.66

79 208493 75 MM GATE VALVE EA 31 219. 57 6, 806. 67

80 021867 FERTI LI ZER COUPLI NG EA 14 261. 53 3, 661. 42

81 208731 200 MM CORRUGATED HI GH DENSI TY M 75 164. 48 12, 336. 00
POLYETHYLENE Pl PE CONDUI T

82 021869 200 MM POLYVI NYL CHLORI DE CONDUI T M 140 218. 84 30, 637. 60

83 209801 MAI NTENANCE VEHI CLE PULLOUT EA 2 8, 736. 00 17, 472. 00

84 021870 SLOPE PAVI NG (ROCK BLANKET) V2 900 149. 45 134, 505. 00

85 (S) 021871 SLOPE PAVI NG ( ADOBE PAVER) MR 600 127.05 76, 230. 00

86 (S) 731530 M NOR CONCRETE ( TEXTURED PAVI NG) MR 910 62.72 57, 075. 20

87 (S) 800385 CHAIN LI NK FENCE (TYPE CL-1.2) M 520 29.79 15, 490. 80

88 802181 1.2 M CHAIN LI NK GATE (TYPE CL-1.2) EA 14 588. 00 8, 232. 00

89 802585 1.2 M CHAIN LI NK GATE (TYPE CL-1.8) EA 2 784. 00 1, 568. 00

90 021874 RELOCATE | RRI GATI ON CONTROLLER EA 1 675. 00 675. 00
ENCLOSURE CABI NET

91 (S) 021872 | RRI GATI ON CONTROLLER CABI NET ENCLOSURE EA 5 1, 688. 00 8, 440. 00

(TYPE A)



11-069104 Bl D245

11- SD-5- R19 CONTRACT PROPOSAL OF LOW BIDDER PAGE 10
09/ 06/ 01 09/ 10/ 01
TEM | TEM UNIT OF ESTI MATED
NO CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AVOUNT
92 (S) 021873 | RRI GATI ON CONTROLLER CABI NET ENCLOSURE EA 2 2, 185. 00 4, 370. 00
(TYPE B)
93 (S) 860797 ELECTRI C SERVI CE (| RRI GATI ON) LS LUVP SUM 62, 720. 00* 62, 720. 00
94 869034 NO 5(T) PULL BOX EA 9 80. 00 720. 00
95 999990 MOBI LI ZATI ON LS LUMP SUM 45, 000. 00* 45, 000. 00

TOTAL 2,699, 009. 07



\ TEI\/||

©CoO~NOUIA WNPE

11-069104

SUMMARY

11-SD-5-R19
09/ 06/ 01
_______________________________ |
SECOND
BI D AMOUNT
_______________________________ |

4, 800. 00* 4800
26, 000. 00* 26000
8.00 4800
8.00 11920
3, 500. 00 3500
2,515. 00 32695
1, 500. 00 10500
8, 000. 00* 8000
50, 000. 00* 50000
15, 000. 00 30000
15, 000. 00* 15000
1, 100. 00 6600
40. 00 10400
47, 750. 00* 47750
51, 000. 00* 51000
51, 000. 00* 51000
51, 000. 00* 51000
25.00 5750
60. 00 2940
3, 000. 00* 3000
10, 000. 00* 10000
70. 00 10500
18. 30 93330
18. 30 269010
1.26 4032
30. 00 25500
25.00 10750
1.34 3350
.80 12000
1.23 37269
24 92160
.24 94800
180. 00 8280
2.00 29800
243. 00 114210
5.50 26675
14. 00 42000
90. 00 16200
10, 000. 00* 10000

OF

REMA/I

N

Bl D245
PAGE 11
09/ 10/ 01
FI FTH
BI D AMOUNT
10, 000. 00* 10000
15, 000. 00* 15000
20. 00 12000
4.00 5960
2,000. 00 2000
1, 500. 00 19500
500. 00 3500
30, 000. 00* 30000
20, 000. 00* 20000
10, 000. 00 20000
50, 000. 00* 50000
3, 000. 00 18000
50. 00 13000
20, 000. 00* 20000
50, 000. 00* 50000
20, 000. 00* 20000
15, 000. 00* 15000
150. 00 34500
150. 00 7350
10, 000. 00* 10000
10, 000. 00* 10000
65. 00 9750
25.00 127500
25.00 367500
1.50 4800
40. 00 34000
40. 00 17200
5.00 12500
.50 7500
1.00 30300
28 107520
.20 79000
200. 00 9200
4.50 67050
300. 00 141000
8.50 41225
16. 00 48000
65. 00 11700
20, 000. 00* 20000



11-069104
11-SD-5-R19
09/ 06/ 01

188000.
40000.
16425.

188, 000
40, 000
225.
265.
730.

2, 450.
5, 300.
4, 650.
4, 800.
4, 800.
4, 700.
2, 400.
4, 100.
2, 050.
3, 800.
2, 400.

00*
00*

00
00
00
00
00

SUMMARY OF

| THI RD

| BI D

I
00| 390, 500. 00*
00| 52, 500. 00*
00| 165. 00
00| 190. 00
00| 1, 075. 00
00| 2,525. 00
00| 5,575. 00
00| 6, 000. 00
00| 6, 225. 00
00| 6, 150. 00
00| 6, 100. 00
00| 3, 700. 00
00| 5, 450. 00
00| 3, 300. 00
00| 5, 100. 00
00| 3, 600. 00
00| 19. 00
00| 20. 00
00| 24.00
00| 36. 00
35| 5.10
75| 5. 30
20| 5. 50
75| 6. 00
80| 7.30
25| 8. 30
00| 12, 500. 00
00| 1,975. 00
00| 1, 050. 00
00| 16. 00
00| 36. 00
00| 16. 00
00| 36. 00
00| 16. 00
00| 36. 00
00| 4.00
00| 28. 00
00| 10. 00
00| 123. 00

REMAI

52500.

120000.
30000.
14600.

NI NG BI DDERS

Bl D245
PAGE 12
09/ 10/ 01
FI FTH
BI D AMOUNT
200, 000. 00* 200000
100, 000. 00* 100000.
225.00 16425.
260. 00 67600
1, 000. 00 8000
6, 000. 00 12000
8, 000. 00 8000
7,000. 00 7000
7,000. 00 14000
7,000. 00 7000
6, 200. 00 24800
5, 000. 00 5000
5, 200. 00 10400
4, 000. 00 4000
5, 000. 00 5000
4, 000. 00 4000
15. 00 8640
25.00 17600
30. 00 7500
55. 00 12430
4.00 121684
5.00 32775
6. 25 26725
8.00 119032
9.00 11592
11.00 131813
20, 000. 00 40000
1, 500. 00 12000
2,200.00 17600
55. 00 22000
60. 00 25800
50. 00 26500
60. 00 26400
45.00 10800
60. 00 19800
25.00 13750
35.00 2205
30. 00 20100
400. 00 33200



2,699, 554. 10

2,733,569. 90

2,826,392.70

'3, 174, 126. 00

11-069104 Bl D245
11-SD-5-R19 SUMMARY OF REMAI NI NG BI DDERS PAGE 13
09/ 06/ 01 09/10/01
------------------------------- T DT e TR EP TR PP T TR PPN PLRERERE
SECOND THI RD | FOURTH FI FTH
BI D AMOUNT | Bl D AMOUNT | Bl D AMOUNT | Bl D AMOUNT
------------------------------- Tt R D EE T T T e EREE L ePs
300. 00 9300. 00| 460. 00 14260. 00| 500. 00 15500. 00| 800. 00 24800. 00
235.00 3290. 00| 255. 00 3570. 00| 500. 00 7000. 00| 1, 000. 00 14000. 00
175. 00 13125. 00| 40. 00 3000. 00| 160. 00 12000. 00| 100. 00 7500. 00
175. 00 24500. 00| 158. 00 22120. 00| 300. 00 42000. 00| 150. 00 21000. 00
5, 500. 00 11000. 00| 3, 600. 00 7200. 00| 7,000. 00 14000. 00| 5, 000. 00 10000. 00
70. 00 63000. 00| 47.50 42750. 00| 80. 00 72000. 00| 50. 00 45000. 00
67.00 40200. 00| 72.00 43200. 00| 90. 00 54000. 00| 90. 00 54000. 00
65. 00 59150. 00| 27.00 24570. 00| 70. 00 63700. 00| 70. 00 63700. 00
30. 00 15600. 00| 32.00 16640. 00| 35.00 18200. 00| 30. 00 15600. 00
590. 00 8260. 00| 625. 00 8750. 00| 700. 00 9800. 00| 500. 00 7000. 00
800. 00 1600. 00| 825. 00 1650. 00| 750. 00 1500. 00| 1, 000. 00 2000. 00
600. 00 600. 00| 1, 200. 00 1200. 00| 1, 000. 00 1000. 00| 2, 000. 00 2000. 00
2,400. 00 12000. 00| 2,575.00 12875. 00| 2,500. 00 12500. 00| 3, 000. 00 15000. 00
2, 700. 00 5400. 00| 2, 950. 00 5900. 00| 2,500. 00 5000. 00| 3, 000. 00 6000. 00
63, 000. 00* 63000. 00| 56, 200. 00* 56200. 00| 80, 000. 00* 80000. 00| 60, 000. 00* 60000. 00
210.00 1890. 00| 650. 00 5850. 00| 400. 00 3600. 00| 200. 00 1800. 00
100, 000. 00* 100000. 00| 119, 675. 00* 119675. 00| 120, 000. 00* 120000. 00| 50, 000. 00* 50000. 00



11-069104 Bl D245

11-SD-5-R19 SUMMARY OF REMAI NI NG BI DDERS PAGE 14
09/ 06/ 01 09/ 10/ 01
SI XTH

BI D AMOUNT
9, 200. 00* 9200. 00
52, 000. 00* 52000. 00
9.00 5400. 00
2.00 2980. 00
1, 500. 00 1500. 00
800. 00 10400. 00
1, 800. 00 12600. 00
25, 000. 00* 25000. 00
35, 000. 00* 35000. 00
1, 500. 00 3000. 00
50, 000. 00* 50000. 00
500. 00 3000. 00
40. 00 10400. 00
38, 000. 00* 38000. 00
75, 000. 00* 75000. 00
70, 000. 00* 70000. 00
45, 000. 00* 45000. 00
80. 00 18400. 00
154. 00 7546. 00
10, 500. 00* 10500. 00
10, 000. 00* 10000. 00
60. 00 9000. 00
38. 00 193800. 00
39. 00 573300. 00
1.00 3200. 00
32.00 27200. 00
25.00 10750. 00
25 625. 00
25 3750. 00
20 6060. 00
25 96000. 00
. 23 90850. 00
180. 00 8280. 00
2.00 29800. 00
350. 00 164500. 00
6. 00 29100. 00
17.50 52500. 00
65. 00 11700. 00

35, 000. 00* 35000. 00



11-069104
11-SD-5-R19
09/ 06/ 01

. 00*
. 00*
.00

240000.
48000.
15695.

SUMMARY

OF

REMA/I

N |

N G

B I

DDERS

Bl D245
PAGE 15
09/ 10/ 01



11-069104 Bl D245

11-SD-5-R19 SUMMARY OF REMAI NI NG BI DDERS PAGE 16
09/ 06/ 01 09/ 10/ 01
SI XTH

BI D AMOUNT
425. 00 13175. 00
180. 00 2520. 00
140. 00 10500. 00
120. 00 16800. 00
6, 000. 00 12000. 00
120. 00 108000. 00
125. 00 75000. 00
60. 00 54600. 00
29.50 15340. 00
600. 00 8400. 00
800. 00 1600. 00
1, 500. 00 1500. 00
2,300. 00 11500. 00
4,500. 00 9000. 00
50, 000. 00* 50000. 00
500. 00 4500. 00
60, 000. 00* 60000. 00

3, 442, 278. 75



